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Estimated amount Cost for Bid Security Last date for Last date for Bid opening

SA. Contract No. Description of works Nrs. (‘l,'?:ch)lfdmg Dog::, o amount Nrs. bzl;(‘:’hcﬁ:;gn : bid submission date
Nrs.
1 OIS T River Training work , Amaha 26,02,447.37 3000.00 | 75000.00 | 0/01/2076 04/01/2076 | 04/01/2075
Khola Itahari 19
2 | Interlocking tiles and drain 34,63,789.02 3000.00 | 100000.00 | 03/01/2076 | 04/01/2076 | 04/01/2075
construction work, Itahari-9
3 TTINCEZSRTRT 1™ Bilding Construction & 34,67,708.02 3000.00 | 100000.00 | 03/01/2076 | 04/01/2076 | 04/01/2075

Maintenance work , Itahari-20

4 [ ITRINCB/30/075/076

Black Top Road Maintenance work | 1,00,9,4,129.01 3000.00 | 286000.00 | 03/01/2076 | 04/01/2076 04/01/2075
Taltalia Road, Itahari-3

o[l i "% 1 River Training work , Bushi River | 19,51,918.40 3000.00 | 56000.00 | 03/01/2076 | 04/01/2076 | 04/01/2075
Itahari 10
6 " Bituminous Road Maintenance 26,02,743 51 3000.00 | 74,000. 03/01/2076 | 04/01/2076 | 04/01/2075

work Ekata Marga Itahari 20




